



May 3, 2021

Hollis + Miller Architects  
Sandy Cochran  
1828 Walnut Street, Suite 922  
Kansas City, Missouri 64108

Re: Raytown 2021 Building Upgrades – Raytown Approaches

Sandy,

Please see below:

Robinson:

(1). Concrete 2004 SF	\$24,349.00
(2). Asphalt deduct	(\$3,697.00) Edge mill, overlay, replacement

Raytown Middle:

(1). Concrete 7155 SF	\$86,933.00
(2). Asphalt deduct	(\$352.00) Sealcoat

Eastwood:

(1). Concrete 2364 SF	\$28,723.00
(2). Asphalt deduct	(\$1,154.00) Edge mill, overlay

Total add	\$134,822.00
P&O	\$13,428.00
Bond	<u>\$2,965.00</u>
<b>Total</b>	<b>\$151,215.00</b>

If you have any questions, please let us know.

Sincerely,

A handwritten signature in blue ink, appearing to read "Steve VanSickle".

Steve VanSickle  
Project Manager